DOT_RGGBO5

PS&E JOB NO: 99A006
CONTRACT NO: 005640
VERSI ON NO : 3

LR o005 T e LOWBIDDER ------= =------
TI TLE !SR 5 MOWAT CONSTRUCTI ON' COMPANY

GALER- LAKEVI EW TO RAVENNA 20210 142ND AVE NE

REVERSI BLE LANES

99A000 PO BOX 1330
PROJECT - FEDERAL | M FUNDS WOODI NVI LLE WA 98072133(  EVERETT

COUNTY(S) : KING

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3314

CONTRACTOR NUMBER :

- 2ND BI DDER

CONCRETE BARRI ER,
2615 W CASINO RD SU TE 2G

WA 982042109
551010 CONTRACTOR NUMBER :

BIDS OPENED ON : May 5 1999

AWARDED ON : May 10 1999

3RD BIDDER -------

WALTER CONSTRUCTI ON LTD.
441 SW41ST ST

RENTON WA 980554926

CONTRACTOR NUMBER : 100185

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
300, 000. 00 265, 000. 00 290, 000. 00 390, 000. 00
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
1, 950. 00 25, 000. 00 10, 000. 00 50, 000. 00
3 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BRI DGE NO. 5/566R
L.S.
0. 00 95, 000. 00 200, 000. 00 200, 000. 00
4 REMOVI NG PAI NT STRI PE
2723. 0000 w 1. 6300 1. 5500 1. 5000 4. 0000
4,438. 49 4,220. 65 4,084.50 10, 892. 00
5 REMOVI NG PLASTI C TRAFFI C MARKI NG
79. 2000 e 16. 0000 20. 0000 20. 0000 38. 0000
1,267. 20 1, 584. 00 1, 584. 00 3, 009. 60
6 REMOVI NG RAlI SED PAVEMENT MARKER
32.0200 HUND 241.6700 69. 0000 100. 0000 155. 0000
7,738.27 2,209. 38 3,202.00 4,963. 10
GRADI NG
7 ROADWAY EXCAVATI ON | NCL. HAUL
127.0000 s 111. 6700 150. 0000 100. 0000 150. 0000
14, 182.09 19, 050. 00 12, 700. 00 19, 050. 00
STRUCTURE
8 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
1.00 1.00 1.00 1.00
9 MODI FI ED CONC. OVERLAY
784. 0000 s 1, 250. 0000 368. 0000 850. 0000 600. 0000
980, 000. 00 288, 512. 00 666, 400. 00 470, 400. 00
10 FI NI SHI NG AND CURI NG MODI FI ED CONC. OVERLAY
16926. 0000 e 30. 0000 30. 0000 30. 0000 44. 5000
507, 780. 00 507, 780. 00 507, 780. 00 753, 207. 00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99A006 REVI SI ON NO : BI DS OPENED ON : May 5 1999
CONTRACT NO: 005640 REGI ON NO AWARDED ON : May 10 1999
VERSI ON NO : 3 WORK ORDER# : 0L3314
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 MOWAT CONSTRUCTI ON  COMPANY CONCRETE BARRI ER, WALTER CONSTRUCTI ON LTD.
SE\L/EQ‘SILSEEV'UEX‘VEEO RAVENNA 20210 142ND AVE NE 2615 W CASINO RD SUITE 2G 441 SW41ST ST
99A006 PO BOX 1330
PROJECT - FEDERAL | M FUNDS WOODI NVI LLE WA 98072133( EVERETT WA 982042109 RENTON WA 980554926
COUNTY(S) : KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100185
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
11 TRAFFI C BARRI ER
1185. 1000 8 150. 0000 182. 0000 250. 0000 225. 0000
177, 765. 00 215, 688. 20 296, 275. 00 266, 647. 50
12 SCARI FYI NG CONC. SURFACE
16926. 0000 e 15. 0000 15. 0000 25. 0000 12. 0000
253, 890. 00 253, 890. 00 423, 150. 00 203, 112. 00
13 ADDI TI ONAL DECK PREPARATI ON
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
14  RCS EXPANSI ON JO NT
893. 0000 8 200. 0000 95. 0000 40. 0000 200. 0000
178, 600. 00 84, 835. 00 35, 720. 00 178, 600. 00
SURFACI NG
15 CRUSHED SURFACI NG BASE COURSE
62. 0000 t 35. 0000 75. 0000 50. 0000 25. 0000
2,170. 00 4, 650. 00 3,100. 00 1, 550. 00
LI QUI D ASPHALT
16 ASPHALT FOR TACK COAT
0. 2800 t 550. 0000 1, 100. 0000 1, 000. 0000 1, 000. 0000
154. 00 308. 00 280. 00 280. 00
17 ANTI - STRI PPI NG ADDI Tl VE
EST.
716. 00 716. 00 716. 00 716. 00
ASPHALT CONCRETE PAVEMENI
18 PLANI NG Bl TUM NOUS PAVEMENT
1130. 0000 e 17. 0000 9. 2000 10. 0000 20. 0000
19, 210. 00 10, 396. 00 11, 300. 00 22, 600. 00
19 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
650. 0000 t 77.0000 192. 5000 200. 0000 225. 0000
50, 050. 00 125, 125. 00 130, 000. 00 146, 250. 00
20 LONG TUDI NAL JOI NT SEAL
785. 0000 8 10. 0000 12. 0000 10. 0000 30. 0000
7, 850. 00 9, 420. 00 7, 850. 00 23, 550. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99A006 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005640 REG ON NO : 1 AWARDED ON : May 10 1999
VERSI ON NO : 3 WORK ORDER# : 0L3314 ow ) .
Cero0s T e LOW BI DDER - =----- ==ecn-- ND BIDDER -----== ==ecn-- RD BI DDER -------

TI TLE :SR 5 MOWAT CONSTRUCTI ON COVPANY CONCRETE BARRI ER, | NC. WALTER CONSTRUCTI ON LTD.

GALER- LAKEVI EW TO RAVENNA 20210 142ND AVE NE 2615 W CASINO RD SUI TE 2G 441 SW41ST ST

REVERS| BLE LANES

99A000 PO BOX 1330
PROJECT . FEDERAL | M FUNDS WOODI NVI LLE WA 98072133(  EVERETT WA 982042109 RENTON WA 980554926
CONTY(S) : KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 100185

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

21

22

23

24

25

26

27

28

29

30

31

EROSI ON CONTROL AND PLANTI NG
SEEDI NG AND FERTI LI ZI NG BY HAND

250. 0000 n 1. 7500 5. 0000 5. 0000 5. 0000
437. 50 1, 250. 00 1, 250. 00 1, 250. 00
TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
TRAFFI C
EXTRUDED CURB
86. 8000 hg 10. 0000 15. 0000 20. 0000 100. 0000
868. 00 1,302. 00 1, 736. 00 8, 680. 00
BEAM GUARDRAI L TYPE 11
221. 0000 hg 140. 0000 140. 0000 150. 0000 248. 0000
30, 940. 00 30, 940. 00 33, 150. 00 54, 808. 00
BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
1. 0000 EACH 1, 000. 0000 1, 460. 0000 1, 500. 0000 2, 000. 0000
1, 000. 00 1, 460. 00 1, 500. 00 2, 000. 00
BEAM GUARDRAI L TO WALL BRACKET
1. 0000 EACH 325. 0000 810. 0000 1, 000. 0000 2, 000. 0000
325. 00 810. 00 1, 000. 00 2, 000. 00
THRI E BEAM CONNECTI ON
1. 0000 EACH 650. 0000 810. 0000 1, 000. 0000 1, 200. 0000
650. 00 810. 00 1, 000. 00 1, 200. 00
PRECAST CONC. BARRIER TYPE 2 - MODI FI ED
22.8000 hg 78.5000 84. 0000 100. 0000 250. 0000
1,789. 80 1, 915. 20 2,280.00 5, 700. 00
PRECAST CONC. BARRI ER TYPE 4 - MODI FI ED
11. 4000 hg 78.5000 86. 0000 100. 0000 735. 0000
894. 90 980. 40 1, 140. 00 8,379. 00
REMOVI NG AND RESETTI NG CONC. BARRI ER
L.S.
301. 60 1, 950. 00 2, 000. 00 20, 000. 00

CAST- I N- PLACE CONC. BARRI ER
37.5200 hg 246. 0000 375. 0000 500. 0000 250. 0000
9,229.92 14, 070. 00 18, 760. 00 9, 380. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 99A006
CONTRACT NO: 005640
VERSI ON NO : 3

HWY : SR 005

TITLE : SR 5
GALER- LAKEVI EW TO RAVENNA
REVERSI BLE LANES

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3314

BIDS OPENED ON : May 5 1999
AWARDED ON : May 10 1999

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

MOWAT CONSTRUCTI ON COMPAN)Y
20210 142ND AVE NE

CONCRETE BARRI ER, | NC.
2615 W CASINO RD SU TE 2G

WALTER CONSTRUCTI ON LTD.
441 SW41ST ST

99A006 PO BOX 1330
PROJECT - FEDERAL | M FUNDS WOODI NVI LLE WA 98072133( EVERETT WA 982042109 RENTON WA 980554926
COUNTY(S) : KI NG CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 100185
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 TEMPORARY | MPACT ATTENUATOR
2.0000 EACH 5, 500. 0000 2, 900. 0000 5, 000. 0000 15, 000. 0000
11, 000. 00 5, 800. 00 10, 000. 00 30, 000. 00
33 REPAIR | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
34 RESETTI NG | MPACT ATTENUATOR
2.0000 EACH 850. 0000 350. 0000 500. 0000 1, 500. 0000
1, 700. 00 700. 00 1, 000. 00 3, 000. 00
35 TRUCK MOUNTED | MPACT ATTENUATOR
3. 0000 EACH 1, 500. 0000 3, 500. 0000 5, 000. 0000 10, 000. 0000
4,500. 00 10, 500. 00 15, 000. 00 30, 000. 00
36 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
43. 0000 HR 53. 3300 38. 0000 50. 0000 30. 0000
2,293.19 1, 634. 00 2, 150. 00 1, 290. 00
37 FORCE ACCOUNT REPLACEMENT PARTS FOR TTV
EST.
13, 000. 00 13, 000. 00 13, 000. 00 13, 000. 00
38  TTV MOBI LI ZATI ON
4. 0000 EACH 700. 0000 2, 000. 0000 1, 000. 0000 1, 500. 0000
2, 800. 00 8, 000. 00 4,000. 00 6, 000. 00
39 INITIAL DELI VERY AND PLACEMENT OF QVB
L.S.
32, 409. 00 120, 000. 00 100, 000. 00 75, 000. 00
40 MOVING QVB W TH TTV
2801. 0000 w 6. 6700 8. 5000 5. 0000 2.0000
18, 682. 67 23, 808. 50 14, 005. 00 5, 602. 00
41 PAINT STRI PE
3080. 0000 w 1.3700 1.1000 1. 2500 1. 2500
4,219. 60 3, 388. 00 3, 850. 00 3, 850. 00
42 PLASTI C DRAI NAGE MARKI NG
40. 0000 EACH 42.0000 17.5000 20. 0000 200. 0000
1, 680. 00 700. 00 800. 00 8, 000. 00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT
PS&E JOB NO: 99A006 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005640 REGION NO : 1 AWARDED ON : May 10 1999
VERSI ON NO : 3 WORK ORDER# : 0L3314
W CSR 005 e LOW BIDDER ----=-- =-=---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 MOWAT CONSTRUCTI ON  COMPANY CONCRETE BARRI ER, WALTER CONSTRUCTI ON LTD.
SE\L/EQ‘SILSEEV'UEX‘VEEO RAVENNA 20210 142ND AVE NE 2615 W CASINO RD SUITE 2G 441 SW41ST ST
99A006 PO BOX 1330
PROJECT - FEDERAL | M FUNDS WOODI NVI LLE WA 98072133( EVERETT WA 982042109 RENTON WA 980554926
COUNTY(S) : KING CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100185
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
43 PLASTI C GORE STRI PE
528. 0000 8 5.3700 5.1000 5.0000 6. 5000
2,835. 36 2,692. 80 2, 640. 00 3,432.00
44 RAI SED PAVEMENT MARKER TYPE 1
16. 5700 HUND 373. 3300 255. 0000 300. 0000 240. 0000
6, 186. 08 4,225.35 4,971.00 3,976. 80
45 RAI SED PAVEMENT MARKER TYPE 2
3.6900 HUND 845. 0000 560. 0000 600. 0000 450. 0000
3,118.05 2,066. 40 2,214.00 1, 660. 50
46 Bl - DI RECTI ONAL RAI SED PAVEMENT MARKER TYPE 1
1. 9600 HUND 1, 120. 0000 510. 0000 500. 0000 500. 0000
2,195. 20 999. 60 980. 00 980. 00
47 TEMPORARY PAVEMENT MARKI NG
10493. 0000 8 0. 5000 1. 7500 2. 0000 0. 5000
5, 246. 50 18, 362. 75 20, 986. 00 5, 246. 50
48 S| GN COVERI NG
30. 2000 e 29. 0000 125. 0000 20. 0000 2. 0000
875. 80 3, 775. 00 604. 00 60. 40
49 TEMPORARY | LLUM NATI ON SYSTEM
L.S.
17, 300. 00 25, 000. 00 25, 000. 00 50, 000. 00
50 | LLUM NATI ON SYSTEM
L.S.
95, 584. 00 95, 000. 00 130, 000. 00 150, 000. 00
51 REMOVE, REPLACE AND ADJUST JUNCTI ON BOX
L.S.
7,300. 00 26, 800. 00 30, 000. 00 500. 00
52  LOOP REPLACEMENT TYPE 2
13. 0000 EACH 907. 0000 715. 0000 800. 0000 2,500. 0000
11, 791. 00 9, 295. 00 10, 400. 00 32, 500. 00
53 TRAFFI C SAFETY DRUM
190. 0000 EACH 65. 0000 95. 0000 75. 0000 60. 0000
12, 350. 00 18, 050. 00 14, 250. 00 11, 400. 00



DOT_RGGBO5
PS&E JOB NO: 99A006 REVI SI ON NO :
CONTRACT NO: 005640 REG ON NO
VERSI ON NO : 3 WORK ORDER# :
HWY : SR 005

TI TLE :SR 5

GALER- LAKEVI EW TO RAVENNA

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

1 BI DS OPENED ON : May 5 1999
S 1 AWARDED ON : May 10 1999
0L3314

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

MOWAT CONSTRUCTI ON COMPAN)Y
20210 142ND AVE NE

CONCRETE BARRI ER, | NC.
2615 W CASINO RD SU TE 2G

WALTER CONSTRUCTI ON LTD.
441 SW41ST ST

REVERSI BLE LANES

99A006 PO BOX 1330
PROJECT - FEDERAL | M FUNDS WOODI NVI LLE WA 98072133( EVERETT WA 982042109 RENTON WA 980554926
COUNTY(S) : KI NG CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100185
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
54 SEQUENTI AL ARROW SI GN
1443. 0000 HR 7.3300 3.5000 10. 0000 6. 0000
10,577. 19 5, 050. 50 14, 430. 00 8, 658. 00
55 PORTABLE CHANGEABLE MESSAGE SI GN
4. 0000 EACH 10, 000. 0000 4, 400. 0000 2, 000. 0000 5, 000. 0000
40, 000. 00 17, 600. 00 8, 000. 00 20, 000. 00
56 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
192. 0000 HR 16. 6700 16. 7500 25. 0000 20. 0000
3, 200. 64 3, 216. 00 4,800. 00 3, 840. 00
57 TYPE Il BARRI CADE
1. 0000 EACH 250. 0000 200. 0000 500. 0000 125. 0000
250. 00 200. 00 500. 00 125. 00
58 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
10, 000. 00 17, 900. 00 5, 000. 00 200, 000. 00
59 TRAFFI C CONTROL LABOR
915. 0000 HR 43. 6700 31. 0000 50. 0000 60. 0000
39, 958. 05 28, 365. 00 45, 750. 00 54, 900. 00
60 TRAFFI C CONTROL VEHI CLE
87. 0000 DAY 156. 6700 40. 0000 100. 0000 80. 0000
13, 630. 29 3, 480. 00 8, 700. 00 6, 960. 00
61 TRAFFI C CONTROL SUPERVI SOR
263. 0000 HR 42.0000 35. 0000 50. 0000 40. 0000
11, 046. 00 9, 205. 00 13, 150. 00 10, 520. 00
62 CONSTRUCTI ON SI GNS CLASS A
44,7200 e 136. 0000 200. 0000 200. 0000 165. 0000
6, 081. 92 8, 944. 00 8, 944. 00 7,378. 80
OTHER | TEMS
63 | NCENTI VE EARLY COWPL.
EST.
144, 000. 00 144, 000. 00 144, 000. 00 144, 000. 00
64  CEMENT CONC. MEDI AN CAP
9. 5000 e 40. 0000 70. 0000 100. 0000 60. 0000
380. 00 665. 00 950. 00 570. 00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99A006 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005640 REGION NO : 1 AWARDED ON : May 10 1999
VERSI ON NO : 3 WORK ORDER# : 0L3314
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 MOWAT CONSTRUCTI ON  COMPANY CONCRETE BARRI ER, | NC. WALTER CONSTRUCTI ON LTD.
SE\L/EQ‘SILSEEV'UEX‘VEEO RAVENNA 20210 142ND AVE NE 2615 W CASINO RD SUITE 2G 441 SW41ST ST
99A006 PO BOX 1330
PROJECT - FEDERAL | M FUNDS WOODI NVI LLE WA 98072133( EVERETT WA 982042109 RENTON WA 980554926
COUNTY(S) : KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 100185
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
65 STRUCTURE SURVEYI NG
L.S.
5, 100. 00 3, 000. 00 10, 000. 00 150, 000. 00
66 ADJUST MONUMENT CASE AND COVEf
1. 0000 EACH 275. 0000 325. 0000 1, 000. 0000 250. 0000
275. 00 325. 00 1, 000. 00 250. 00
67 ADJUST MANHOLE
3.0000 EACH 250. 0000 355. 0000 1, 000. 0000 1, 500. 0000
750. 00 1, 065. 00 3, 000. 00 4,500. 00
68 ADJUST CATCH BASI M
4.0000 EACH 250. 0000 255. 0000 1, 000. 0000 1, 500. 0000
1, 000. 00 1, 020. 00 4,000. 00 6, 000. 00
69 ADJUST VALVE BOX
1. 0000 EACH 275. 0000 255. 0000 1, 000. 0000 500. 0000
275. 00 255. 00 1, 000. 00 500. 00
70  ADJUST FI BER OPTI C CABLE VAULT
2. 0000 EACH 350. 0000 1, 225. 0000 1, 000. 0000 1, 500. 0000
700. 00 2, 450. 00 2, 000. 00 3, 000. 00
71  PROTECT FI BER OPTI C CABLE VAULT
1. 0000 EACH 850. 0000 560. 0000 1, 000. 0000 1, 500. 0000
850. 00 560. 00 1, 000. 00 1, 500. 00
72  FI RE HYDRANT BOX
1. 0000 EACH 550. 0000 455, 0000 1, 500. 0000 5, 000. 0000
550. 00 455, 00 1, 500. 00 5, 000. 00
73  NO SE BARRI ER
72.0000 e 128. 3300 250. 0000 100. 0000 200. 0000
9,239.76 18, 000. 00 7,200. 00 14, 400. 00
74 ROADSI DE CLEANUP
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
75 FORCE ACCOUNT - NOI SE ABATEMENT

EST.

5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00



DOT_RGGBOS5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % * B D TABULATI ON REPORT * * *
PS&E JOB NO: 99A006 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005640 REG ON NO : 1 AWARDED ON : May 10 1999
VERSI ON NO : 3 WORK ORDER# : 0L3314
Cero0s T e LOW BI DDER - =----- ==ecn-- 2ND BIDDER - ----== ==ecn-- 3RD BIDDER -------

TI TLE :SR 5 MOWAT CONSTRUCTI ON COVPANY CONCRETE BARRI ER, | NC. WALTER CONSTRUCTI ON LTD.

SE\L/EQ‘SILSEEV'UEX‘VEEO RAVENNA 20210 142ND AVE NE 2615 W CASINO RD SUI TE 2G 441 SW41ST ST

99A000 PO BOX 1330
PROJECT . FEDERAL | M FUNDS WOODI NVI LLE WA 98072133C  EVERETT WA 982042109 RENTON WA 980554926
CONTY(S) : KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 100185

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS

76 REI MBURSEMENT FOR THI RD PARTY DAMAGE

EST.

77 CREDI T/DEBI TS - M NOR CHANGES
CALC

CONTRACT TOTAL

5, 000. 00

-3.00

$3, 141, 126. 07

5, 000. 00

-3.00

$2, 660, 422. 73

5, 000. 00

-3.00

$3, 390, 729. 50

5, 000. 00

-3.00

$3, 967, 822. 20



